Office of the Rangpur City Corporation

উন্নয়নের গণতন্ত্র শেখ হাসিনার মূলমন্ত্র

Memo No: 46.18.0000.500.11.001.19-493

Date: 19/11/2019

Invitation for Tenders (Works) e-Tender Notice No: 10/2019-2020

e-Tender is invited in the National e-GP System Portal (http://www.eprocure.gov.bd) for the procurement of following works, tender are given below

SI. No.	Package No.	Description	Tender last selling (Date & Time)	Tender Closing & Opening (Date & Time)
1.	RpCC/R/D/B/ 01 (Tender 1D: 381873)	A) Construction of RCC Drain from H/O ad. Jayedul to west Gurati Para. B) Construction of RCC top slab & maintanance of existing carpeting road of Shafiqul Bania's Goli. C) Construction of RCC top slab & maintanance of existing carpetin road infront of Councilor House. D) Construction of RCC road & drain at Taras Lane. E) Construction of RCC Road & Drain From Shapla road to Shekshadir Goli, F) Construction of Partial drain & Total top slab & Construction of RCC Road from Montu Baniyar More to Bat-tola. G) Construction of Partial drain & Total top slab from Shanaz Medicine shope to Mantu Baniyar More. H) Construction of RCC drain beside Darus Salam Madrasha. I) Construction of RCC drain beside Samata Clinic. J) Construction of RCC road & drain near Palpara Mondir. K) Construction of RCC road & drain infront of Palpara H/O Jalal Shaheb. L) Construction of RCC road & drain from Tarminal road to Toiyobur Rahman School (i) Link Toiyobur Rahman School road, (ii) Drain slab from Toiybur Rahman School to Baniar More. N) Construction of RCC road & drain at Samsul to Baniar More. N) Construction of RCC drain at Guratipara H/O Miraz to H/O Bulet. O) Construction of RCC road & drain west Mulatol from H/O Ripet to H/O late Abdar. P) Construction of RCC drain from Gomastapara Bosona Bosti to Gomastapara road. Q) Construction of RCC drain two side behind Hotel Tilottama. R) Construction of I2.05m Bridge over Shymasundori Canal at Mulatol, w-20.	22/12/19 (16:00)	23/12/19 (12:00)
2.	RpCC/R/D/01 (Tender ID: 381874)	Construction of Rcc Drain at A) Construction of RCC Road Starting at Pump House towards Hazir Khamar Road. Ch 0.00-403.00m W-23, B) Jummapar Jamiatul Karimia Madrasha to K.D Canal Ch 0.0-710.0 W=23. C) (i) Kamal Kasna More To Machuya Para Ch 0.0-750.0 (ii) Back side of Machuya Para Mondir to Machuya para Culvert Ch 0.0-300.0 (iii) Chirar Mil More to Tatipara More Ch. 0.0-590.0 W=24. D) (i) Botla Road to H/O Ch 0.0-570.0 Link-1 Ch 0.0-230.00m (ii) Botla Road to H/O Raton Ch 0.00-450.00 Link-1 Ch 0.0-30.00 Link-2 Ch 0.0-20.00m.	22/12/19 (16:00)	23/12/19 (12:00)
3.	RpCC/D/01 (Tender ID: 381875)	Construction of Rec drain A) Uttom partex co. More to Kamal Co. Paka Road Drain Ch. 0.00-880.00. W=03, B) Kukrul sotshongo mondir Near Golakata More to Kaiyageli Canal Bridge ch 0.00-1350.00 w=04, C) chadkuti sodbar h/o kat alom to dobarpara culvert. ch 00-635.00, D) Cantanment Gate-2 to Ghaghot River ch 0.00-930.00 w=13.	22/12/19 (16:00)	23/12/19 (12:00)
4.	RpCC/D/02 (Tender ID: 381876)	A) Construction of RCC Drain from Lalkuthi Mor to Bangabandhu Squire.B) Construction of RCC Drain from Hazipara Mor. To Medical Pakar Matha via Sardarpaara.C) Construction of RCC drain from the backside of of Circuit House to BIAM school.	22/12/19 (16:00)	23/12/19 (12:00)
5.	RpCC/D/03 (Tender ID: 381877)	Construction of RCC U- Drain at A) Bou Bzar to 3 no. check post. Link -1 Moydan to 3 no check post Via dakhil madrasa. (W-17) B) Kerani para Chourasta More to Basar House Via Textile More. (W-18 C) Lichu Bagan Road side Drain (W-18), D) Radhabollob to Water Supply Office (W-19).	22/12/19 (16:00)	23/12/19 (12:00)
6.	RpCC/D/04 (Tender ID: 381878)	A) Construction of R.C.C. U Drain Beside Dhap Eingineer para road Ch0.0-225.0m & Road cross drain6.0m, (B1) C.S. Road Police Line to Honumantola more Via K.D Canal (Captain Road Honuman Tola Ch 0.0-300.0m,Link-1 =40.0m,Link-2 =60.0m, Link-3 =70.0m (B2) Honumantola Road By Lane Nasta La Vista Restaurant to K.D. Canal Ch0.0-470.0m, Link-2 50.0m, (B3) Islampur Boro Drain to H/O Moli Ch0.0-400.0m & Link-1 =75.0m, Link-2 =50.0m), (C1) Construction of R.C.C. U Drain at P.D.B Office up to Shantibug (Master para Abohawa Office Road by lane Ch0.0-310.0m, Link-1 =105.0m, Link-2 =25.0m, Link-3 =30.0m (C2)Beside Nahar Box More Ch0.0-250.0m, (C3) Abohawa office Road By Lane Ch0.0-130.0m), (D) Construction Of R.C.C U Drain From Salek Market to Ershad Road Ch0.0-330.0m & Link-110.0m, (E) Construction of R.C.C. U Drain at Terminal Road Baitul Mamur Mosque to Goneshpur Road Link-01,02,03 (L1=150.0m,L2=200.0m,L3=90.0m), (F) Construction of R.C.C. U DrainBabukha Road By Lane Link-1 ch0.0-150.0m, Link-2 ch0.0-100.0m, Link-3 ch0.0-120.0m.	22/12/19 (16:00)	23/12/19 (12:00)
7.	RpCC/D/05 (Tender ID: 381879)	Construction of R.C.C. U Drain at (A)Terminal Road Baitul Mamur Mosque to Gonesh pur Road Ch0.0-600.0m, & Link-=250.0m, (B) Babukha Road By Lane New Mosque & Khalid Shatrabas Ch0.00-410.0m, (C) Babukha Dokkhin Para to Lalbag Rail Crossing Via Bot Tola Ch0.00-1300.00m, (D1) Al Hera School Road By Lane Ch0.00-250.00m, d2) Beside K.D Canal Jummapara Road By Lane Ch0.0-100.00m, d3) Jummapara Road By Lane to X- Councilar House Ch0.0-200.00m.	22/12/19 (16:00)	23/12/19 (12:00)
8.	RpCC/D/06 (Tender ID: 381880)	Construction of RCC U- Drain at A) Shalbon Indra More to Botla More Drain. Link B) Horin Press to Kherbari Drain & Link, C) Station Road Joynur Nesa to Maya Vila and Prince Nurpur Drain.D) Nurpur Choto Mosjid to Panama More Drain.	22/12/19 (16:00)	23/12/19 (12:00)
9.	RpCC/D/07 (Tender ID: 381881)	Construction of R.C.C. U Drain at (A)Station Majar to H/O Moli (Starting From Ghora Pir Mazar to Rail Station Ch0.0-570.0m, Link=350.0m), (B) Shabuj bug H/O Akkas Up to R.K. Road Via H/O Salek Ch0.0-470.0m, Link-165.0m, (C) Sajapur to H/O Shahin via Rabir Chatal up to ashrotpur drain Via Dhakaya Para Ch0.00-1490.00m, Link= 160.0m, (D) Roth bari R.K. Road Up to Isamoti Canal via H/O Amjad Mia, Ch0.0-620.0m & (D2) Ch0.0-195.0m, (D3) Ch0.0-300.00m,	22/12/19 (16:00)	23/12/19 (12:00)
10.	RpCC/D/08 (Tender ID: 381882)	Construction of R.C.C. U Drain at (A) Mahigonj Bazar To Chalkbazar Ch0.00-520.00m, (B) Botla Boishakhi Jubo Shongho to G.L Ray Road Ch0.00-500.00m, Link-1 =30.0m, Link-2 =40.0m, (C) Purbo Kashbag Uchu Bridge to Rail Crossing Via Kashbag Gov: Primary School Ch0.00-955.00m, (D) Beside Balatari Road Ch0.00-1260.00m, (E) Mahigong Shatmatha Petrol Pump to Isamoti Canal Ch0.0-515.00m & (F) Rokeya University to Soreyar Tol Via Milon Para Ch0.0-300.00m, Link= 390.00m.	22/12/19 (16:00)	23/12/19 (12:00)
11.	RpCC/R/09 (Tender ID: 381883)	A Improvement of Road from Baraghariya H/o of Mostafa to Purbapara Eidgah and Jame Mosque to H/o of Mufti Hujur.ward-03 B Improvement of Road From Kadamtala Bazar to Fakirpara shop of Awual via H/o of Elias. C Improvement of Road from Baniapara H/o Mohud to H/o Arshad via H/o Elias.D Improvement of Road from Pandar Dighi Bazar to Kellabond Mor BGB Mosque Saddarpara Abason Prokalpa and Kellbond Mor to H/o of Reza.E Improvement of Road From City Kellabond Primary School to Ghaghat River H/o of Shahidul and from Primary schoo h/o of Saayed Mia via H/o Shahin Kadree.F Improvement of Road from Burirhat Road Soms Uddin saw mill to kadamtali bazar via Pandar Dighi Bazar and from the backside of Shirin Park to H/o of Mohubar.G Improvement of Road at sit uttam H/o Kibria to Dhorarpar via ait uttam Eid Ga Math.HConstruction of RCC road at MistriPara from H/o Rahima haque to H/o Motiar. I Construction of RCC Road at Radhaballav Salma Khatun Lane W-19 JConstruction of road at Mistripara from H/o Joynal to H/o of Paperwala.k Costruction of Rcc road near Nasirad Mosque From H/o Helal L Sub-reister er Goli W-19.	22/12/19 (16:00)	23/12/19 (12:00)

	RpCC/R/08	A) Improvement of Road from Gohalu nutunpara to khanpara (W:3).B) Improvement of Road at Oviram kuripara (W:3).C) Improvement of	22/12/19	23/12/19
12.	(Tender ID:	Road from Baniha para H/O Jahanger to H/O sobahan master via H/O Shair(W:3).D) Improvement of Road from Nihamot dokhin para H/O	(16:00)	(12:00)
	381886)	Raza Mia to BDR jama Mosque via H/O mamun dulal (W:3).E) Improvement of Road from Ontoram West para H/O Altab in font of H/O.		
		Hossan and eioub Hazi, Asad store to H/O.Saiful (W:3). F) Improvement of Road from Uttom east para H/O Mohoshin to Mohubor vata via		
		primary school and H/O Roton mester(W:3).G) Improvement of Road at uttom sorder tari NGO asha office to Mosque and H/O.Gatur to		
		H/O.advocate Razu (W:3) H) Improvement of Road at uttom Forkaniha Madrasha to councilor Liton vata via uttom uttor para bridge(W:3).		
		I)Re-habilition & Maintanance of Road at Hazirhut to H/O councilor Rofiqul.(W:1).		
100	RpCC/R/10	A) Improvement of Road from barogoriha H/O Sahabul to Kamal co, via Miha dighi, H/O. asad & Moklas shope. (W:3) B) Improvement of Road	22/12/19	23/12/19
	(Tender ID:	from Napit para jillu shope to kamal co via H/O.Mohotab.(W.3) C) Improvement of Road from uttom school & collage Highway Road to Uttom	(16:00)	(12:00)
13.	381887)	bosuniha para & ontoram dighi vai Master para Road.(W:3) D)Improvement of Road from H/O Gatu Mor to chingtu mor.(W:4) E)		AND THE RESERVE
	301007)	Improvement of Road from uttom kuti para.(w:3) F) Improvement of Road from 24 hajari H/O.nakatu to H/O. salam Master,H/O.shanto to H/O.		
		Sunil, H/O. Anwer to H/O. Iqbul Moulana mor (W:6). G) Improvement of Road from jogodish pur bylane H/O sufi & H/O. kala to Brick		
		khamar.(W:10) H) Improvement of Road from H/O.Rahoman mohuri to H/O Sahin.(W:11). I)Improvement of Road from H/O.Alamgir to		
		Banihapara mor via H/O. Driver Belal.(W:10) J)Improvement of Road from the entrance of sheikhpara through ranochandi govt.primary school		
	trought 1	to H/O sadikul.(W:1).		

This is an online tender, where only e-Tender will be accepted in the National e-GP portal and no offline/hard copies will be accepted. Interested person/firm can see details in the website: http://www.eprocure.gov.bd.

(Md. Amdad Hossain)
Superintending Engineer
Rangpur City Corporation, Rangpur.
Phone: 0521-55902

Fax: 0521-64858 E-mail: se@rpcc.gov.bd

Date: 19/11/2019

Memo No: 46.18.0000.500.11.001.19-493

CC.

1. Secretary, Local Government Division, Ministry of Local Government, Rulal Development & Co-operatives, Bangladesh Secretariat, Dhaka.

2. Chief Executive Officer, Rangpur City Corporation.

3. Honorable Councilor (All), Rangpur City Corporation.

4. Executive Engineer, LGED /Rangpur City Corporation, Rangpur.

5. Chief Accounts Officer, Rangpur City Corporation.

6. Assistant Engineer, Rangpur City Corporation.

Assistant Programmer, Rangpur City Corporation. You are requested to take necessary action to publish the notice on website of RpCC (www.rpcc.gov.bd).

8. The Editor, The News Today, Ittefaq Bhaban, Ramkrishna mission road, Dhaka, The Daily Jugantor, Progoti soroni, Kuril, Baridhara, Dhaka & The Daily Juger Alo, GL Roy Road, Rangpur are requested to publish the advertisement as early are possible. (Size-4column*10inchies)

9. APS to Mayor (For kind information of Honorable Mayor), Rangpur City Corporation.

10. Office Copy.

(Md. Amdad Hossain) Superintending Engineer Rangpur City Corporation, Rangpur. Phone: 0521-55902

Fax: 0521-64858 E-mail: se@rpcc.gov.bd